STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 09/ 06/ 00

CONTRACT NUMBER 06- 396704

LOCATI ON 06- KER- 58- R117. 8/ R129. 0
DB GOALS:

PROPCSALS | SSUED 10
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS RAS
Bl D RANK
1
2
3
4

Bl D TOTAL

11, 498, 771. 00

12, 831, 000. 00

12, 920, 598. 00

13, 563, 641. 00

HA22

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

BI DDER | D

13, 941, 000
12,527, 496. 00

D SUMMARY
I N KERN COUNTY NEAR MQJAVE FROM
6.4 KM EAST OF Al RPORT BOULEVARD
TO 2.2 KM EAST OF CALIFORNIA CI TY
BOULEVARD

RESURFACE ASPHALT CONCRETE

16. 0%
AMOUNT UNDER 1, 028, 725. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 07/ 00
CONTRACT CCDE 'A '
42 CONTRACT | TEMS

FEDERAL Al D ACNH P058-(084)E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 8. 21

( NAVE/ ADDRESS/ LOCATI ON)

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

WASHI NGTON GROUP | NTERNATI ONAL
I NC

P O BOX 600

H GHLAND CA 92346

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
KIEW T PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

FAX

FAX

FAX

FAX

909 684-5360
00140069
909 788-2449

909 425-4200
00000178
909 862- 8495

831 724-1011
00000089
831 768-4021

360 693-1478
00433176
360 693-5582

200



06- 396704
06- KER- 58- R SUMMARY OF
09/ 06/ 00

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2
09/ 07/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

REYCO SM TH AND REYNOLDS
CORONA CA

SAPPER CONSTRUCTI ON

SPRI NG VALLEY CA

SUDHAKAR

RI ALTO CA

VALLEY FENCE

RI DGECREST CA

RUMBLE STRI P ( PORTI ON)
COLD PLANE

ERGCSI ON CONTROL

CONCRETE PAVI NG ( PORTI ON)
STRI PI NG

TEMPORARY ENVI RONMENTAL FENCE



06- 396704 Bl D245

06- KER- 58- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 06/ 00 09/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALMEX ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRIPS, SAW AND SEAL PORTLAND CEMENT CONCRETE
SPARKS NV
K R C SAFTEY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT
Rl VERSI| DE CA
REYCO SM TH AND REYNOLDS ERGCSI ON CONTROL
CORONA CA
SUDHAKER STRI PI NG
RI ALTO CA
VALLEY FENCE FENCE
RI DGECREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SE T JS TRAFFI C RUMBLE STRI PS
BAKERSFI ELD CA
COFFMAN SPECI ALTI ES SEAL JO NTS AND CONCRETE PAVEMENT
SAN DI EGO CA
K R C SAFETY SI GNS
VI SALI A CA

CONTI NUED ON NEXT PAGE



06- 396704 Bl D245
06- KER- 58- R SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 06/ 00 09/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 OUR VALLEY FENCE FENCE
RI DGECREST CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERS| DE CA
REYCO SM TH AND REYNOLDS ERGCSI ON CONTROL
CORONA CA
SUDKAHAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C MLLING INC COLD PLANE ASPHALT CONCRETE

LONG BEACH CA

CALMEX ENG NEERI NG | NC

Rl VERSI| DE CA

REYCO SM TH AND REYNOLDS EROSI ON CONTRCL | NC
CORONA CA

SAPPER CONSTRUCTI ON COVPANY

SPRI NG VALLEY CA

SUDHAKAR COVPANY | NC

RI ALTO CA

ASPHALT CONCRETE PAVI NG

HYDROSEEDI NG

CONCRETE PAVI NG

TRAFFI C STRI PI NG AND MARKI NG



06- 396704 Bl D245

06- KER- 58- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 06/ 00 09/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 800. 00 160, 000. 00
3 019253 TEMPORARY ENVI RONVENTAL FENCE ( TYPE ESA) M 36, 600 8. 50 311, 100. 00
4 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 435, 000. 00* 435, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 24 75. 00 1, 800. 00
9 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 140 5. 00 700. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 75, 400 .10 7, 540. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 360 25.00 9, 000. 00
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2, 700 1.00 2, 700. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 36, 200 10. 00 362, 000. 00
15 150710 REMOVE TRAFFI C STRI PE M 19, 200 .50 9, 600. 00
16 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 14 20. 00 280. 00
17 150722 REMOVE PAVEMENT MARKER EA 48 2.00 96. 00
18 150805 REMOVE CULVERT EA 2 1, 000. 00 2, 000. 00
19 150821 REMOVE HEADWALL EA 7 600. 00 4, 200. 00
20 (S) 019254 COLD PLANE ASPHALT CONCRETE PAVENENT M2 60, 300 .75 45, 225. 00
(20 MM MAX)
21 (S) 019255 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 890 1.00 1, 890. 00
(85 MV MAX)
22 (S) 019256 COLD PLANE ASPHALT CONCRETE PAVENENT M2 184, 000 2.40 441, 600. 00
(210 MM MAX)
23 190101 ROADWAY EXCAVATI ON VB 3,820 25.00 95, 500. 00
24 198001 | MPORTED BORROW VB 19, 800 2.00 39, 600. 00
25 (S) 203012 EROSI ON CONTROL (DRI LL SEED) HA 15 6, 000. 00 90, 000. 00
26 260201 CLASS 2 AGGREGATE BASE VB 260 100. 00 26, 000. 00
27 390108 ASPHALT CONCRETE BASE ( TYPE A) TONN 58, 000 40. 00 2, 320, 000. 00
28 390155 ASPHALT CONCRETE (TYPE A) TONN 13, 900 43.00 597, 700. 00
29 019258 RUVBLE STRI P ( PORTLAND CEMENT CONCRETE) STA 340 600. 00 204, 000. 00
30 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 260 100. 00 26, 000. 00
31 401000 CONCRETE PAVEMENT VB 50, 900 112. 00 5, 700, 800. 00
32 404092 SEAL PAVEMENT JO NT M 113, 000 1.00 113, 000. 00
33 680264 80 MM PLASTI C PI PE ( QUTLET) M 1, 200 50. 00 60, 000. 00
34 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 18, 100 16. 00 289, 600. 00



06- 396704 Bl D245

06- KER- 58- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 06/ 00 09/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 664021 600 MVl CORRUGATED STEEL Pl PE M 45 230. 00 10, 350. 00
(2.77 MM THI CK)
36 705045 600 MV STEEL FLARED END SECTI ON EA 29 240. 00 6, 960. 00
37 705476 700 MM X 500 MM STEEL FLARED END EA 4 550. 00 2, 200. 00
Pl PE ARCH SECTI ON
38 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 20, 900 .40 8, 360. 00
39 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 180 40. 00 7, 200. 00
40 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 37, 300 .40 14, 920. 00
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 740 2.50 6, 850. 00
42 020013 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00

TOTAL 11, 498, 771. 00



06- 396704 Bl D245
06- KER- 58- R SUMMARY OF REMAI NI NG BIDDERS PAGE 7
09/ 06/ 00 09/ 07/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 15, 000. 00* 15000. 00| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
2| 4, 000. 00 800000. 00| 6,000.00  1200000. 00| 1,575. 00 315000. 00
3| 11. 00 402600. 00| 9. 00 329400. 00| 20. 00 732000. 00
4 | 10, 000. 00* 10000. 00| 1, 000. 00* 1000. 00| 5, 000. 00* 5000. 00
5| 20, 000. 00* 20000. 00| 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00
6 | 25, 000. 00* 25000. 00| 12, 000. 00* 12000. 00| 12, 000. 00* 12000. 00
7| 185, 173. 50* 185173. 50| 59, 000. 00* 59000. 00| 245, 000. 00* 245000. 00
8 | 300. 00 7200. 00| 60. 00 1440. 00| 100. 00 2400. 00
9 | 30. 00 4200. 00| 11. 00 1540. 00| 43.00 6020. 00
10 | .40 30160. 00| .33 24882. 00| .30 22620. 00
11 | 50. 00 18000. 00| 40. 00 14400. 00| 30. 00 10800. 00
12 | 4.00 10800. 00| 2.25 6075. 00| 4.00 10800. 00
13 | 30, 000. 00* 30000. 00| 5, 000. 00* 5000. 00| 50, 000. 00* 50000. 00
14 | 19. 00 687800. 00| 10. 00 362000. 00| 18. 00 651600. 00
15 | 2.00 38400. 00| 1.00 19200. 00| 1.30 24960. 00
16 | 50. 00 700. 00| 20. 00 280. 00| 20. 00 280. 00
17 | 2.00 96. 00| 1.00 48. 00| 1.00 48. 00
18 | 2, 000. 00 4000. 00| 1, 000. 00 2000. 00| 2, 500. 00 5000. 00
19 | 1, 500. 00 10500. 00| 275. 00 1925. 00| 1, 500. 00 10500. 00
20 | .85 51255. 00| 1.50 90450. 00| 2.25 135675. 00
21 | .95 1795. 50| 1.50 2835. 00| 3.50 6615. 00
22 | 3.75 690000. 00| 2.25 414000. 00| 2.25 414000. 00
23 | 30. 00 114600. 00| 10. 00 38200. 00| 20. 00 76400. 00
24 | 8. 00 158400. 00| 18. 00 356400. 00| 7.50 148500. 00
25 | 7,500. 00 112500. 00| 6, 500. 00 97500. 00| 8, 590. 00 128850. 00
26 | 65. 00 16900. 00| 40. 00 10400. 00| 65. 00 16900. 00
27 | 48.50  2813000. 00| 45.00  2610000. 00| 47.25  2740500. 00
28 | 54. 00 750600. 00| 45. 00 625500. 00| 51.71 718769. 00
29 | 450. 00 153000. 00| 782. 00 265880. 00| 435. 60 148104. 00
30 | 430. 00 111800. 00| 50. 00 13000. 00| 200. 00 52000. 00
31 | 96.00  4886400. 00| 115.00  5853500. 00| 122.00  6209800. 00
32 | 1.25 141250. 00| 1.25 141250. 00| 2.10 237300. 00
33 | 60. 00 72000. 00| 18. 00 21600. 00| 25. 00 30000. 00
34 | 20. 00 362000. 00| 13. 00 235300. 00| 15. 00 271500. 00
35 | 300. 00 13500. 00| 400. 00 18000. 00| 270. 00 12150. 00
36 | 500. 00 14500. 00| 300. 00 8700. 00| 530. 00 15370. 00
37 | 1, 000. 00 4000. 00| 320. 00 1280. 00| 530. 00 2120. 00
38 | .75 15675. 00| .39 8151. 00| .65 13585. 00
39 | 50. 00 9000. 00| 23. 50 4230. 00| 43.00 7740. 00



06- 396704
06- KER- 58- R SUMMARY OF REMAINING BIDDERS
09/ 06/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AVOUNT
R R RREEEE e EEEEPE R R RCREEEEE R e LT PP R RRRREE R e EPE
40 | .75 27975. 00| .41 15293. 00| .55 20515. 00
41 | 3.00 8220. 00| 2.35 6439. 00| 3.00 8220. 00
42 | 3, 000. 00* 3000. 00| 7,500. 00* 7500. 00| 15, 000. 00* 15000. 00

TOT 12, 831, 000. 00 12, 920, 598. 00 13, 563, 641. 00

Bl D245
PAGE 8
09/ 07/ 00



